Enhancing Community
Resilience and Local

2.4 Covernance Project
W Phase Il (ECRP II)
TERMS OF REFERENCE

Expansion of 1 Block of 4 classrooms, Construction of 1 block of 2 stances
latrine with urinal, Construction of 1 block of 2 stances Latrine with bathroom
attached, Construction of 1 block of 3 stances latrine with Urinal and supply of
pupils Benches and desks at Sopo primary School; Expansion of PHCU Block,
Construction of 1 block of 2 stances latrine with washroom attached and
Installation of solar system at Abul PHCU in Uyujuku Payam.

1. PROJECT INFORMATION

1.1. Background

International Organization for Migration (IOM), South Sudan Mission, is implementing the Enhancing
Community Resilience and Local Governance Project (ECRP). ECRP is providing training to boma and
Payam level development committees which have prioritized infrastructure for selected Payam in
eight Counties and two Administrative Areas.

IOM South Sudan therefore is seeking contractors to carry out the mobilizing and constructing of the
various community infrastructure projects to the required standards of ECRP for construction, quality
control, and health, safety, and environmental protection.

IOM requires prompt and immediate action in mobilization of a team for construction. As a result, the
Contractor must provide a suitable and experienced team that can quickly and efficiently carry out the
required construction work, as well as any required tools and transportation for the team to and from
the sites. The Contractor shall furnish all the necessary materials, tools and equipment, labor
supervision and other services for the satisfactory and timely completion of the works in accordance
with this agreement.

1.2. Project Details

Project Name Expansion of 1 Block of 4 classrooms, Construction of 1 block of 2 stances
latrine with urinal, Construction of 1 block of 2 stances Latrine with bathroom
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attached, Construction of 1 block of 3 stances latrine with Urinal and supply of
pupils Benches and desks at Sopo primary School; Expansion of PHCU Block,
Construction of 1 block of 2 stances latrine with washroom attached and
Installation of solar system at Abul PHCU in Uyujuku Payam

Project Site 1 Sopo Primary School, Uyujuku Payam, Raja County, Western Bhar El Ghazal
State’

GPS: N 8.029861, E 26.042553

Scope of Work:

Expansion of 4 classroom block.

Construction of 1 block of 2 stances latrine with urinal.
Construction of 1 block of 2 stances latrine with bathroom.
Construction of 1 block of 3 stances latrine with urinal
Supply of pupils’ benches and desks.

e wN e

Project Site 2 Abul Primary Health Care Unit (PHCU), Uyujuku Payam, Raja County, Western
Bhar El Ghazal State

GPS: N 7.723339, E 26.698167

Scope of Work:

1. Expansion of Abul PHCU Block.
2. Construction of 1 block of 2 stances latrine with bathroom attached.

Schedule The project is expected to commence in March 2024 and be completed within
6 months with a twelve-month warranty period.

2. Supervision

The construction site and construction activities will be supervised by the IOM designated Site
Engineer and Project Engineer. A Community Site Supervisor will support the team in monitoring the

work daily.

The Lead Engineer is responsible for the overall project management of the contract work with
oversight from the ECRP Programme Coordinator.

To avoid double reporting, the Contractor is not allowed to report externally to any other platform of
coordination.

3. Scope of Work

These General Specifications are to be used with reference to the following documents:
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Annex A. Design Drawings

Annex B. Guideline for Standards on Workmanship and Materials

Annex C. ECRP IOM Project Health and Safety Management Plan (HSMP)
Annex D. ECRP IOM Quality Management Plan (QMP)

Annex E. ECRP Environmental and Social Requirement for contractors (ESRC)
Annex F. ECRP Labour Management Procedure (extract from ESMP)

The following detailed scope of work are supplementary to the design drawings. Any discrepancies
between the drawings and these specifications shall be brought to the attention of the Site Engineer
for clarification.

Only IOM may approve any changes, modifications, deviations, and substitutions in the scope of work.

Specifications for the one block of two classrooms and PHCU is in Section 3.1.

4. SPECIFICATIONS - ONE BLOCK OF FOUR CLASSROOMS

4.1.1. Site Layout

Orientation of classroom block: The orientation of the classroom shall be as per the site assigned by
the school administration. Confirmation of the orientation shall be part of the initial site inspection.

Measurements: During the setting out, the Contractor shall obtain the correct measurements from
the drawings and cross check the diagonals to see if they are equal.

4.1.2. Site Clearance

The Contractor shall clear the site and debris for an area of 382.6 square meters and as shall be guided
by the Site Engineer.

4.1.3. Excavation for foundation work

The contractor shall excavate the foundation trenches as per the cross sections specified on the design
drawing. The Site Engineer reserves the right to increase the foundation size subject to the exposed
soil conditions per the following guidance:

The Contractor shall excavate for Normal soil (hard and gravel soil) to a depth of 800 mm and width
of 800-900 mm as per the footing and plinth wall layout. In case of sandy soil and water prone areas,
the depth should be 7000 mm — 1500 mm with a width of 800-900 mm.

4.1.4. Concrete foundation work

The Contractor should provide a weak concrete blinding (1:8:12) of 50 mm thickness after proper
compaction of the soil. Concrete for the foundation shall be C10 (Ratio of 1:3:6) (Cement: Sand:
Aggregate). The ratio must be measured properly with a gauge box of 300 mm by 300 mm by 400 mm.
After the casting of the foundation the foundation must be cured for 5 days prior to plinth wall
construction.
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Provide column bases as per the layout drawings:

Columns C1 at 2000 mm x 800 mm x 250 mm thick to receive columns of size 200mm x 200mm. For
all columns, 4 Y-12 bars shall be installed with stirrup R8 spaced at 175mm C/C with an overlap of
50mm. Y-12 bars shall be used for the footing spaced at 180 C/C in both directions. Refer to C-1 in the
drawings for more details on the reinforcement.

CHS columns for the veranda at 400 mm x 400 mm x 400 mm thick, to receive CHS ¢100x3mm Steel
Columns to support the roof.

4.1.5. Plinth Wall and Ground Beam

A plinth wall should be constructed to a height of 150 mm above the ground level with solid concrete
blocks to receive the 200mm x 300mm thick ground beam. Mortar mix should be 1:3 (Cement: Sand)
with wall thickness of 200 mm for the plinth wall. For the ground beam, C-25 structural concrete shall
be used (1:1:2 Cement: Sand: Aggregate). The ground beam shall have depth of 300mm and width of
200mm. For reinforcement details refer to the bar bending schedule for beams on different axes with
their respective cross sections. All beams with stirrup R8 and reinforcement bars Y12 on all Axes (A, B
C1,2,3,4 &5).

4.1.6. Back Filling the Soil

After completing the foundation work, the back-void spaces must be filled out with selected soil
material. The selected material should be put in layers of up to 200 mm with each layer properly
compacted. Min. 500mm thick Compacted selected fill to grade is required.

4.1.7. Hardcore Placing

Contractor shall place a 200 mm thick crushed stone/hardcore and compact the layer properly. The
void shall be filled with marram, smaller aggregates, or broken bricks.

4.1.8. Concrete Slab

The floor slab will be resting on top of the hardcore stones, with a weak concrete blinding (1:8:12) and
damp-proof membrane (i.e., plastic sheeting). It shall be casted monolithically with the ground beam.

A concrete slab must be casted (according to the drawing) with a thickness of 100 mm using concrete
grade of C-25 (ratio of 1:1:2). reinforced with wire mesh reinforcement; BS 4483 A98 weighing 1.54
kgs per square meter, resting on spacers at least 50mm high. and should be resting on spacers at least
50mm high.

4.1.9. Walling

The contractor should construct the wall a thickness not less than 200 mm by using good quality burnt
clay bricks or concrete blocks, whichever is available, all round the classroom perimeter including
partition walls. A damp-proof course must be laid on the floor slab prior to laying mortar for the walls.
The length and height of the wall must be constructed according to the drawings. The mortar ratio
should be 1:3 (Cement: Sand).
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4.1.10. Ring Beam

The contractor shall form the ring beams in situ and provide formwork at the soffits fitted to the door
and window openings. The ring beams are 300 mm x 200 mm C-25 concrete (ratio 1:1:2), reinforced
with R8 stirrups spaced at 175mm c/c and 6-Y-12 bars, see reinforcement schedule for details on beam
axes A, B, C, 1,2,3, 4, &5.

4.1.11. Roofing Work, Wooden Elements

The contractor shall put complete roofing structure by using wooden roof structure. The contractor
may submit a proposal for using a steel frame structure on Form QMO06 - Approval for work/materials
(AFW/M). Rates inclusive of nails, hoop iron at joints, cutting and application of creosote or other
approved wood preservative on the timber surfaces in two coats.

For details and dimensions of the metallic structure elements, refer to the Roof, Beam and Truss
Layout and Truss T-1 details in the drawings.

The gable end roof shall have a pitch of 20-degree slope in accordance with the drawings. The
contractor should put pre-coated corrugated galvanized iron sheet (28G) as per the specification
mentioned in BoQ (Bill of Quantity). The CGI (Corrugated Galvanized Iron) sheet should be joined with
the purlin with appropriate screw nails and other necessary accessories. A 25 x 225mm high timber
valance board / barge board with approved wood preservative shall be nailed to 100 x 50 rafter:
payment includes all joint and placement work to install the fascia board. A gutter shall be installed
on the lower side of the roof and connected to the 10,000L water tank using the appropriate
accessories and fittings.

4.1.12. Doors and Windows

The contractor should provide all the ironmongery work of good quality, two coats of red oxide primer
shall be applied at point of fabrication before delivery.

Steel doors and windows to fit structural opening as per the doors and window schedule. One coat of
enamel paint to be applied on site. The finish shall be clean and uniform in color with no blemishes.
All surfaces shall be covered uniformly. Adjacent surfaces that have not been painted shall be
protected from splashing. Any paint splashes shall be cleaned off at the contractor’s expense.

4.1.13. Ramps

The Contractor shall construct ramps for ease of accessibility with 5% slope or ratio of 1:20 for the
pedestrian access. The ramps should be equipped with handrails on either side of the ramp as per the
drawings and specifications. The ramp shall be constructed with C-20 concrete (ration 1:1.5:3) with
BRC mesh A98 with a minimum thickness of 100 mm at all points.

Install two lines of grip friendly handrails using CHS 50 diameter and 2.5 mm thickness on both sides
of the ramp. The height of the rails shall be at 30, 60 and 90 cm from the ramp level with vertical
support @ 100cm C/C. Horizontal rails shall be parallel to the slope. The edges of the handrails shall
have a smooth finish. All iron parts to be painted with two coats of antirust paint and one coat of
enamel paint.



* Enhancing Community
s X . Resilience and Local
W Governance Project

4.1.14. Finishing work

For the floor finishing, a 50 mm floor screed should be applied on top of the slab. The ratio of cement
to sharp sand should be 1:3.

The contractor shall provide 15 mm thick as plastering and rendering on internal and external sides of
the walls. The plastering and rendering mortar ratio should be 1:3 (cement: plaster sand).

All the walls to be painted shall be clean and dry. Any dirt shall be removed through scrubbing.
Specified color coats on the BoQ (Bill of Quantity) shall be applied to the satisfaction of the IOM Site
Engineer. Spills on the floors, walls and roof shall be avoided and any accidental spillage should be
thoroughly cleaned to a state that cannot be seen. The walls shall be painted with 1 coat of emulsion
under coat and finished with 3 coats of matte vinyl paint in soft white for internal walls and emulsion
weather guard paint in smoked grey for external walls. The wooden fascia board shall be painted with
1 coat of emulsion under coat and finished with 3 coats of an oil-based gloss paint in white. Paint color
and where to apply to be coordinated with the IOM Site Engineer.

4.1.15. Drainage and Plumbing works

The contractor shall construct a 600x200mm storm water drainage ditch around the building to drain
storm water to an appropriate discharge site. This shall be determined by the Site Engineer based on
the site layout. The contractor will also put in place one water tank as per the water tank stand details
in the drawing including the compacted earth base, brick walling (min. 225 mm thick, cement mortar
1:3) to hold compacted murram, top slab and 10,000L water tank with all fittings.

The contractor shall install 250x350mmx2mm galvanized metal sheet gutter with all the fittings and
accessories (hoppers, delivery pipe, clips, washout pipe and overflow pipe).

5. SPECIFICATIONS - 2 & 3 STANCES LATRINE

5.1.1. Site Layout

Orientation of latrine block: The orientation of the latrine block shall be as per the site
assigned by the facility administration. Confirmation of the orientation shall be part of the initial
site inspection.

Measurements: During the setting out, the Contractor shall obtain the correct measurements
from the drawings and cross check the diagonals to see if they are equal.

5.1.2. Site Clearance

The Contractor shall clear the site and debris for an area as specified in the BoQ and as guided
by the Site Engineer.

5.1.3. Pit Excavation and Lining

The contractor shall excavate the pit for the block of latrine as per the dimension in the drawing
and BoQ. The contractor must ensure that proper shoring of the excavation walls is installed.
After the excavation is completed, place a 50mm plain concrete blinding with C-10 concrete
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(Ratio 1:3:6). The pit wall foundation beams should be formed according to the beam details,
200 mm thick C-25 concrete (ratio 1:1:2) with reinforcement bars as per the beam schedule.
A 100mm thick concrete (C-20 Ratio 1:1.5:3) with BRC mesh shall be laid as the bottom pit
slab.

The 400mm pit walls to be formed with concrete blocks, in filled with 210 @ 100 mm steel
mesh and cement mortar (ratio 1:3). The contractor shall plaster the lined pit internally to a
thickness not exceeding 15mm with mortar ratio of 1:3. At the top of the wall, a RC ground
beam with a dimension of 200 mm X 300 mm (breadth and height) should be monolithically
casted with the suspended slab using C-25 concrete (ratio of 1:1:2). The concrete cover shall
be 25 mm for beams and 20 mm for floor slabs. Refer to bar bending schedule for details of
reinforcement.

5.1.4. Excavation for foundation work

Excavate as per the cross sections specified on the design drawing, a rectangular C-shaped
foundation strip on Axis B & C between 1 & 2 and on Axis 1&2 between B&C. The Site
Engineer reserves the right to increase the foundation size subject to the exposed soll
conditions based on the following guidance:

The Contractor shall excavate for Normal soil (hard and gravel soil) to a depth of 600 -
1000mm and width of 600mm as per the footing and plinth wall layout.

In case of sandy soil and water prone areas, the depth should be 1000 — 1500 mm with a
width of 600 mm.

5.1.5. Concrete foundation work

The Contractor should provide a weak concrete blinding (1:3:6) of 50 mm thickness after
proper compaction of the soil. Concrete for the foundation shall be C-20 (Ratio of 1:1.5:3)
(Cement: Sand: Aggregate). The ratio must be measured properly with a gauge box of 300
mm by 300 mm by 400 mm. After the casting of the foundation the foundation has be cured
for 5 days prior to plinth wall construction.

Provide column bases as per the layout drawings: The column footing shall have 3-Y12 bars,
L=600mm with 50 mm cover in both directions. Stirrup R8 shall be used spaced at 175mm c/c
with an overlap of 50mm and 4-Y12 for all columns. Refer to C-1 to C-3 for more details on
the reinforcement.

5.1.6. Plinth Wall and Ground Beam

A plinth wall should be constructed to a height of 150 mm above the ground level with 200 mm
solid concrete blocks to receive the 200mm x 300mm ground beam. Mortar mix should be 1:3
(Cement: Sand) with wall thickness of 200 mm for the plinth wall. For the ground beam, C-25
structural concrete shall be used (1:1:2 Cement: Sand: Aggregate). For reinforcement details
refer to the bar bending schedule for beams on different axes with their respective cross
sections. All beams with stirrup R8 and for beams on Axes 1, 2, A’, B and C using Y-12 while
the beam on Axis A using Y-16.
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5.1.7. Back Filling the Soil

After completing the foundation work, the back-void spaces must be filled out with selected
soil material. The selected material should be put in layers of up to 200 mm with each layer
properly compacted. Minimum 500mm thick compacted selected fill to grade is required.

5.1.8. Hardcore Placing

Contractor shall place a 200 mm thick crushed stone/hardcore and compact the layer properly.
The void shall be filled with marram, smaller aggregates, or broken bricks. Place a layer of 50
mm weak concrete blinding (ratio 1:3:6) to receive the damp proof membrane layer.

5.1.9. Concrete Slab

A reinforced concrete slab over the latrine pit (Y-10 mm @ 100 mm c/c both directions) must
be casted according to the drawing with a thickness of 150 mm and concrete grade of C-25
(ratio of 1:1:2).

The floor slab of the lobby will be resting on top of the hardcore stones, with a weak concrete
blinding and damp-proof membrane (i.e., plastic sheeting). It shall be casted monolithically
with the ground beam over the excavated pit. The floor slab for the lobby is reinforced with
wire mesh; BS 4483 A98 weighing 1.54 kgs per square meter, resting on spacers at least
50mm high.

The slab over the latrine pit should have openings for 2 squat holes (see drawing detail), 1
manhole of a size 600 mm x 600 mm and one ventilation pipe (PVC 4” diameter).

5.1.10. Walling

The contractor should construct the walls to a thickness of 150 mm by using good quality burnt
clay bricks or concrete blocks, whichever is available, for all internal and external walls. A
damp-proof course must be laid on the floor slab prior to laying mortar for the walls. The length
and height of the wall must be constructed according to the drawings. The mortar ratio should
be 1:3 (Cement: Sand).

5.1.11. Ring Beams

The contractor shall form the ring beams in situ with soffits fitted to the door and window
openings. The ring beams are 150 mm x 300 mm C-25 concrete (ratio 1:1:2), reinforced with
R8 stirrups spaced at 200mm c/c and 4-12Y bars, see reinforcement schedule for details.

5.1.12. Roofing Work, Metallic Elements

Contractor shall put complete roofing structure by using Timber roof structure. The contractor
may submit a proposal for using a Metallic frame structure on Form QMO06 - Approval for
work/materials (AFW/M). The price contains construction of bonding elements for roof timber
supporting structure according to the rules of craft using hoop iron, nails/roofing nails, and all
according to the design. For details and dimensions of the timber structure elements, refer to
the Roof, Beam and Truss Layout and Truss R-1 Detail in the drawings.
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The lean-to roof shall be at 6-degree slope in accordance with the drawings. The contractor
should put pre-coated corrugated galvanized iron sheet (28G) as per the specification
mentioned in BoQ. The CGI sheet should be joined with the purlin with appropriate roofing
nails and other necessary accessories. A wooden fascia board, 25mm x 225mm, shall be fixed
to the rafters and purlins. A gutter shall be installed on the lower side of the roof and connected
to the hand washing tank.

All timber parts of the roof construction shall be protected with 2 coating against termite attack
using wood preservative.

5.1.13. Doors and Louvers

The contractor should provide all the ironmongery work of good quality, two coats of red oxide
primer shall be applied at point of fabrication before delivery.

Steel doors and windows to fit structural opening as per the doors and window schedule. One
coat of enamel paint to be applied on site. The finish shall be clean and uniform in color with
no blemishes. All surfaces shall be covered uniformly. Adjacent surfaces that have not been
painted shall be protected from splashing. Any paint splashes shall be cleaned off at the
contractor’s expense.

5.1.14. Ramps

The Contractor shall construct ramps for ease of accessibility with 5% slope or ratio of 1:20
for the pedestrian access. The ramps should be equipped with handrails on either side of the
ramp as per the drawings and specifications. The ramp shall be constructed with C-20
concrete (ration 1:1.5:3) with BRC mesh A98 with a minimum thickness of 100 mm at all points.

Install two lines of grip friendly handrails using CHS 40 diameter and 2 mm thickness on both
sides of the ramp. The height of the rails shall be at 70 and 90 cm from the ramp level with
vertical support @ 100cm C/C. Horizontal rails shall be parallel to the slope. The edges of the
handrails shall have a smooth finish. All iron parts to be painted with two coats of antirust paint
and one coat of enamel paint.

5.1.15. Finishing work

For the floor finishing, a 50 mm floor screed should be applied on top of the slab. The ratio of
cement to sharp sand should be 1:3.

The contractor shall provide 15 mm thick as plastering and rendering on internal and external
sides of the walls. The plastering and rendering mortar ratio should be 1:3 (cement: plaster
sand).

All the walls to be painted shall be clean and dry. Any dirt shall be removed through scrubbing.
Specified color coats on the BoQ shall be applied to the satisfaction of the IOM Site Engineer.
Spills on the floors, walls and roof shall be avoided and any accidental spillage should be
thoroughly cleaned to a state that can’t be seen. The walls shall be painted with 1 coat of
emulsion under coat and finished with 3 coats of matte vinyl paint in soft white for internal
walls and emulsion weather guard paint in smoked grey for external walls. The wooden fascia
board shall be painted with 1 coat of emulsion under coat and finished with 3 coats of an oil-

9
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based gloss paint in white. Paint color and where to apply to be coordinated with the IOM Site
Engineer.

5.1.16. Drainage and Plumbing works

The contractor should cast a latrine seat that is 400mm high from the floor as per the PSN
seat detail. The top and sides of the seat should be finished with tiles. Furthermore, the
contractor shall install footrests reinforced with wire mesh for the two standard stances as per
the drawing detail.

The contractor shall construct a perimeter drain around the building to collect and convey
storm water to an appropriate discharge site. This shall be determined by the Site Engineer
based on the site layout.

The contractor will also put in place one hand washing station as per the hand wash tank stand
details in the drawing including the foundation, plinth wall, concrete slab, brick wall, compacted
murram, top slab and 500L water tank with all fittings.

A 75mm diameter PVC pipe shall be connected from the hand wash station to the soak away
pit. In locations where the soil conditions do not allow for effective infiltration, the grey water
shall be directed to an appropriate discharge site located away from the facility.

A vent pipe should be installed with a vent cap and fly screen. The height of the vent opening
shall be at least 30 cm above the roof height.

6. SPECIFICATIONS — PHCU BLOCK AT ABUL PHCU

6.1.1. Site Layout

Orientation of PHCU blocks: The orientation of the PHCU blocks shall be as per the site
assigned by the health facility administration. Confirmation of the orientation shall be part of
the initial site inspection.

Measurements: During the setting out, the Contractor shall obtain the correct measurements
from the drawings and cross check the diagonals to see if they are equal.

6.1.2. Site Clearance

The Contractor shall clear the site and debris for an area as specified in the BoQ and as shall
be guided by the Site Engineer.

6.1.3. Excavation for foundation work

The contractor shall excavate the foundation trenches as per the cross sections specified on
the design drawing. The Site Engineer reserves the right to increase the foundation size
subject to the exposed soil conditions per the following guidance:

10
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The Contractor shall excavate for Normal soil (hard and gravel soil) to a depth of 800 mm and

width of 600 mm as per the footing and plinth wall layout. In case of sandy soil and water
prone areas, the depth should be 1000 mm — 1500 mm with a width of 800 mm.

6.1.4. Concrete foundation work

The Contractor should provide a weak concrete blinding (1:8:12) of 50 mm thickness after
proper compaction of the soil. Concrete for the foundation shall be C10 (Ratio of 1:3:6)
(Cement: Sand: Aggregate). The ratio must be measured properly with a gauge box of 300
mm by 300 mm by 400 mm. After the casting of the foundation the foundation must be cured
5 days prior to plinth wall construction.

Provide column bases as per the layout drawings:

Columns C1 at 2000 mm x 800 mm x 250 mm thick to receive columns of size 200mm x
200mm. For all columns, 4 Y-12 bars shall be installed with stirrup R8 spaced at 175mm C/C
with an overlap of 50mm. Y-12 bars shall be used for the footing spaced at 180 C/C in both
directions. Refer to C-1 in the drawings for more details on the reinforcement.

CHS columns for the veranda at 400 mm x 400 mm x 400 mm thick, to receive CHS
2100x3mm Steel Columns to support the roof.

6.1.5. Plinth Wall and Ground Beam

A plinth wall should be constructed to a height of 150 mm above the ground level with solid
concrete blocks to receive the 200mm x 300mm thick ground beam. Mortar mix should be 1:3
(Cement: Sand) with wall thickness of 200 mm for the plinth wall. For the ground beam, C-25
structural concrete shall be used (1:1:2 Cement: Sand: Aggregate). The ground beam shall
have depth of 300mm and width of 200mm. For reinforcement details refer to the bar bending
schedule for beams on different axes with their respective cross sections. All beams with
stirrup R8 and reinforcement bars Y12 on all Axes (A, C,1,3 &4).

6.1.6. Back Filling the Soil

After completing the foundation work, the back-void spaces must be filled out with selected
soil material. The selected material should be put in layers of up to 200 mm with each layer
properly compacted. Min. 500mm thick Compacted selected fill to grade is required.

6.1.7. Hardcore Placing

The contractor shall place a 200 mm thick crushed stone/hardcore and compact the layer
properly. The void shall be filled with marram, smaller aggregates, or broken bricks.

6.1.8. Concrete Slab

The floor slab will be resting on top of the hardcore stones, with a weak concrete blinding
(1:8:12) and damp-proof membrane (i.e., plastic sheeting). It shall be casted monolithically
with the ground beam.

A concrete slab must be casted (according to the drawing) with a thickness of 200 mm using
concrete grade of C-25 (ratio of 1:1:2). reinforced with wire mesh reinforcement; BS 4483 A98

11
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weighing 1.54 kgs per square meter, resting on spacers at least 50mm high. and should be
resting on spacers at least 50mm high.

6.1.9. Walling

The contractor should construct the wall a thickness not less than 200 mm by using good
quality burnt clay bricks or concrete blocks, whichever is available, all round the classroom
perimeter including partition walls. A damp-proof course must be laid on the floor slab prior to
laying mortar for the walls. The length and height of the wall must be constructed according to
the drawings. The mortar ratio should be 1:3 (Cement: Sand).

6.1.10. Ring Beam

The contractor shall form the ring beams in situ and provide formwork at the soffits fitted to
the door and window openings. The ring beams are 300 mm x 200 mm C-25 concrete (ratio
1:1:2), reinforced with R8 stirrups spaced at 175mm c/c and 6-Y-12 bars, see reinforcement
schedule for details on beam axes A, C, 1,3, &4 while use lintels at axis B and 2 over the
window and door respectively.

6.1.11. Roofing Work, Timber Elements

Contractor shall put complete roofing structure by using timber roof structure. The contractor
may submit a proposal for using a steel frame structure on Form QMO06 - Approval for
work/materials (AFW/M). The price contains construction of bonding elements for roof timber
supporting structure according to the rules of craft using hoop iron, roofing nails all according
to the design. For details and dimensions of the timber structure elements, refer to the Roof,
Beam and Truss Layout and Truss T-1 details in the drawings.

The gable end roof shall have a pitch of 20-degree slope in accordance with the drawings.
The contractor should put pre-coated corrugated galvanized iron sheet (28G) as per the
specification mentioned in BoQ. The CGI sheet should be joined with the purlin with
appropriate roofing nails and other necessary accessories. A 25 x 225mm high timber valance
board / barge board with approved wood preservative shall be nailed to 100 x 50mm rafter:
The fascia board shall be nailed to the edges of the rafters; payment includes all joint and
placement work to install the fascia board. A gutter shall be installed on the lower side of the
roof and connected to the 10,000L water tank using the appropriate accessories and fittings.

All timber parts of the roof construction shall be protected with 2 coating against termite attack
using wood preservative.

6.1.12. Doors and Windows

The contractor should provide all the ironmongery work of good quality, two coats of red oxide
primer shall be applied at point of fabrication before delivery.

Steel doors and windows to fit structural opening as per the doors and window schedule. One
coat of enamel paint to be applied on site. The finish shall be clean and uniform in color with
no blemishes. All surfaces shall be covered uniformly. Adjacent surfaces that have not been
painted shall be protected from splashing. Any paint splashes shall be cleaned off at the
contractor’s expense.

12
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6.1.13. Ramps

The Contractor shall construct ramps for ease of accessibility with 5% slope or ratio of 1:20
for the pedestrian access. The ramps should be equipped with handrails on either side of the
ramp as per the drawings and specifications. The ramp shall be constructed with C-20
concrete (ration 1:1.5:3) with BRC mesh A98 with a minimum thickness of 100 mm at all points.

Install two lines of grip friendly handrails using CHS 50 diameter and 2.5 mm thickness on
both sides of the ramp. The height of the rails shall be at 30, 60 and 90 cm from the ramp level
with vertical support @ 100cm C/C. Horizontal rails shall be parallel to the slope. The edges
of the handrails shall have a smooth finish. All iron parts to be painted with two coats of antirust
paint and one coat of enamel paint.

6.1.14. Finishing work

For the floor finishing, a 50 mm floor screed should be applied on top of the slab. The ratio of
cement to sharp sand should be 1:3.

The contractor shall provide 15 mm thick as plastering and rendering on internal and external
sides of the walls. The plastering and rendering mortar ratio should be 1:3 (cement: plaster
sand).

All the walls to be painted shall be clean and dry. Any dirt shall be removed through scrubbing.
Specified color coats on the BoQ shall be applied to the satisfaction of the IOM Site Engineer.
Spills on the floors, walls and roof shall be avoided and any accidental spillage should be
thoroughly cleaned to a state that can’t be seen. The walls shall be painted with 1 coat of
emulsion under coat and finished with 3 coats of matte vinyl paint in soft white for internal
walls and emulsion weather guard paint in smoked grey for external walls. The wooden fascia
board shall be painted with 1 coat of emulsion under coat and finished with 3 coats of an oil-
based gloss paint in white. Paint color and where to apply to be coordinated with the IOM Site
Engineer.

6.1.15. Drainage and Plumbing works

The contractor shall construct a 600x200mm storm water drainage ditch around the building
to drain storm water to an appropriate discharge site. This shall be determined by the Site
Engineer based on the site layout. The contractor will also put in place one water tank as per
the water tank stand details in the drawing including the compacted earth base, brick walling
(min. 225 mm thick, cement mortar 1:3) to hold compacted murram, top slab and 10,000L
water tank with all fittings.

The contractor shall install 250x350mmx2mm galvanized metal sheet gutter with all the fittings
and accessories (hoppers, delivery pipe, clips, washout pipe and overflow pipe).

7. Role of the Contractor

The Contractor will have to provide for the construction and completion in every detail of the work
described in the contract documents. All labor, materials, tools, equipment, transportation, supplies
required to complete the work in accordance with the specifications and terms of the contract should
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be well furnished. The Contractor cannot deviate from the construction designs or specifications
without seeking permission and approval from IOM.

IOM reserves the right to reject any materials, equipment, or resources and to delete or reduce any
work item, whether in whole or in part and update Annexes, as necessary and a reduced contract price
shall be agreed.

If the Contractor is not able to finish the construction works or must abandon the works due to loss
of tools, accidents or any unforeseeable circumstances, the Contractor should remove all unused
materials from the site. IOM will pay only for the work done as per rates in the filled Bill of Quantities
in the contract document.

The ECRP IOM Project Health and Safety Management Plan (HSMP) outlines the Contractor’s roles and
responsibilities in the management of activities to prevent dangerous acts that could lead to injuries,
illnesses or serious incidents in the workplace and damage or loss of assets.

The ECRP Quality Management Plan (QMP) outlines the Contractor’s roles and responsibilities for
meeting the quality standards expected of this program and the process and procedure for verifying
each step.

To complete the task timely and efficiently the Contractor should:

1. Deploy qualified and well experienced managers, site engineers and workers to complete the
required tasks.

2. Prepare and submit staff deployment plan/organogram for the project implementation
assigning the specific persons in charge of communication and coordination with the project
supervisor.

3. Prepare and submit Work Plans, Emergency Preparedness and Response Plan, Waste
Management Plan, Labour Management Plan and Environmental and Social Management
Plan as per the HSMP

4. Preparation of “Resource Plan” (materials, machine/tools, workforce) in accordance with the
submitted Work Plans.

5. Develop Risk Assessments using Form HSO5 as per the HSMP

6. Based on the approved work plan, the Contractor shall execute multiple work activities
simultaneously to save time.

7. The Contractor shall allow unlimited access to construction sites for the ECRP staff as required.

8. Follow Guideline GHS12 — Site Establishment in the HSMP,

A. The Contractor should arrange temporary office/accommodation at each site
with necessary facilities for the staff and workers (water, toilets, first aid kits etc.)

B. The Contractor is responsible for maintaining pollution/contamination free
surrounding environment.

C. The contractor should display both work plan and resource plan at each site.

D. The debris from any demolition activity and garbage at the construction sites

should be removed by the Contractor and disposed in a safe area away from the
site.
9. As per the Quality Management Plan (QMP),
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A. Ensure that materials are properly packed and covered during transportation to
ensure that the materials are not damaged.

B. Ensure that all materials in particular cement, timber, paints etc. are properly
stored on sites to prevent any deterioration of strength by water, moisture, or
heat.

C. All structural works such as foundation works, erection of columns, beams,

support structures etc. shall be executed in the presence of IOM personnel.

8. Health, Safety and Environment

The Contractor is required to comply with the ECRP IOM Project Health and Safety Management Plan
(HSMP) and the Environmental and Social Management Plan (ESMP). The following information is
provided to guide the Contractor in the key aspects of the HSMP only.

The main health and safety legislation and other relevant compliance requirements in South Sudan
are described in the South Sudan Legal Register (Form HSEQ3).

Risk assessments for hazard identification and activities are required for safety-critical activities prior
to each stage of work commencing. These shall be documented using Form HSO05. All IOM personnel
have the authority to stop any activity that has the potential to cause injury or damage property until
such times as the works are managed in a safe manner.

The Contractor’s team leader shall take all reasonable precautions to prevent any death or injury to
persons during said undertaken activities. These precautions shall include but not be limited to
ensuring the crew wears the protective equipment such as safety helmets, hard-toed boots (safety
boots) or gumboots, heavy-duty gloves and ensuring that all tools and equipment are in a safe
condition and ensuring that their employees adopt safe working methods as instructed by IOM. No
military-looking clothing will be accepted at any time. Health, Safety, Social and Environmental
inspection Site Reports shall be carried out weekly on Form HSEOQ5.

The project sites The Contractor’s team leader has the obligation and responsibility to safeguard the
safety and security of its personnel, the construction crew’s equipment and other property, and
personnel’s personal effects and other property. The Contractor’s team leader shall develop an
Emergency Preparedness and Response Plan in consultation with IOM, including detailed procedures
to cover evacuation, personnel, equipment, unlawful interference, and prevention of sabotage.

The Contractor is required to hire skilled and unskilled labour from the local project area to execute
the contract. The Contractor shall submit their Labour Management Plan in accordance with the
guidelines in Annex F on the ECRP Labour Management Procedures. Justification must be submitted
to IOM for approval before the Contractor can recruit non-local skilled labour.

All selected staff to work as part of the construction crew are to abide by the Code of Conduct in the
Construction Contract on the prohibition and prevention of sexual exploitation and abuse (SEA). The
crew shall undertake a PSEA (Prevention of Sexual Exploitation and Abuse) (Prevention of Exploitation
and Abuse), 1-day training with IOM prior to conducting any work.
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The Contractor is to ensure that all materials, solid or liquid, are stored in a manner so as not to
damage or contaminate any surface by spillage. Further guidance is provided in Guidelines on
Environmental Management: GEMO02 Waste Management & Hazardous Substances, GEMO3
Protection of Water, GEMO5 Borrow Pit Management, and GEMO6 Preservation of Historical,
Archaeological and Cultural Remains.

9. Quality Management

The ECRP Quality Management Plan (QMP) outlines the Contractor’s roles and responsibilities for
meeting the quality standards expected of this program and the process and procedure for verifying
each step. The following information is provided to guide the Contractor in the key aspects of the QMP
only. A more detail guidance on quality of workmanship is provided in Annex B.

Section 5 of the QMP provides the framework for project staff responsibilities during Construction.
From I0OM, each site will be assigned a Site Engineer and Community Site Supervisor who are
supervised by a Project Engineer whose main task is to monitor and report on the performance of
works being implemented. The Lead Engineer is responsible for the overall contract management.

The QA (Quality Assurance) process, in brief, starts with approval from the Lead Engineer for a
construction activity to proceed (Form QMO06). Once approval is obtained, the work can proceed.
During the work phase and upon completion, the Contractor must allow testing of materials,
inspection of construction activity and survey compliance checks to be performed. For material
testing, relevant forms include QMO7A Request for Inspection and Testing Results, QMO07B Inspection
of Materials on Site, and QM09 Inspection and testing plan. For inspection, the Contractor is
responsible for submitting QM 10 Daily Logbook, and QM11 Weekly/Monthly Progress Report and
Summary.

Any materials or works that do not conform to the technical specifications, design drawings or BoQ
shall be rejected with a Non-Conformance Report (NCR). The Contractor will then be responsible for
dismantling and removal of the rejected materials from the sites immediately. Rectification and
reconstruction of works shall be carried out at the cost of the Contractor prior to continuing with the
next phase of work. Refusal of this instruction will lead to immediate termination of the contract.
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