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Purchase Requisition 4200638802

Construction services for ECRP infrastructure in Raja County
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IOMeOIM

Requisitioner: Onji Charles Christopher GORDON Date Prepared: Feb 28, 2024

Department:  Water, Sanitation and Hyg Date Needed: Mar 8, 2024

Mission: Juba Delivery Location:  Juba, SOUTH SUDAN

. . Roll out of ECRP II C1 Infrastructure construction in Raja County Western Bhar El . - .

Justification: Gagel Usage: Beneficiary Use/Assistance

Material Description / Item Text WBS Asset IOM Usage Quantity  Unit Price in USD Sub-total Price in USD

8000000641 Concrete Construction&Repair Serv (Servi CS.1201.SS10.D3.13.001 (100.00 %) Beneficiary Use/Assist 1 EA 169,689.65 169,689.65
Construction of 4 classrooms block-normal soil in
Sopo Primary school

8000000641  Concrete Construction&Repair Serv (Servi CS.1201.5S10.D3.13.001 (100.00 %) Beneficiary Use/Assist 1 EA 34,620.54 34,620.54
Construction of 1 block of two stances latrine and
urinal for male teachers at Sopo Primary School

8000000641 Concrete Construction&Repair Serv (Servi CS.1201.5510.D3.13.001 (100.00 %) Beneficiary Use/Assist 2 EA 34,468.53 68,937.06
Construction of 1 block of 2 stances latrine with
washroom at Sopo Primary School

8000000641  Concrete Construction&Repair Serv (Servi CS.1201.5S10.D3.13.001 (100.00 %) Beneficiary Use/Assist 1 EA 92,031.30 92,031.30
Construction of primary health care unit block at
Abul PHCU

8000000641 Concrete Construction&Repair Serv (Servi CS.1201.5510.D3.13.001 (100.00 %) Beneficiary Use/Assist 1 EA 40,982.03 40,982.03
Construction of 1 block of latrine with 3 stances and
urinal for boys at Abul PHCU

Total: USD 406,260.58

Indicative Equivalent in USD 406,260.58
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Signatories:

Procurement Ralph Lyndon SILERIO Procurement and Logistics Officer
Needs Confirmation Consuelo TANGARA Programme Coordinator (CCCM)

Budget Confirmation Ananias Joseph ERNEST Resources Management Officer
Budget Confirmation Rakesh LUCHMUN Head of Resources Management

Final Approval Asar Ul Hag MUHAMMAD Head ofHumanitarianAssistance&Operations

https://prismapps.iom.int/prismapps#ZMMPR_PRA-display&/HeaderSet/4200638802
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